

CONTRACTOR BID COMPARISON															
GURA Golden 13th Street Gateway Arch City of Golden, Colorado															
March 10, 2009															
Winston Associates, Inc.															
			TC2, INC.		IBEC CONSTRUCTION		J.P. MEYER TRUCKING AND CONSTRUCTION		FACILITIES CONTRACTING		STRUCTURES, INC.		GOODLAND CONSTRUCTION		
			COST PER UNIT	SUB-TOTAL	COST PER UNIT	SUB-TOTAL	COST PER UNIT	SUB-TOTAL	COST PER UNIT	SUB-TOTAL	COST PER UNIT	SUB-TOTAL	COST PER UNIT	SUB-TOTAL	
OPTION 1: GATEWAY ARCH			QUANTITY	UNIT											
1	GENERAL CONDITIONS / MOBILIZATION	1	LS		\$19,210.00		\$6,232.80		\$5,000.00		\$26,013.00		\$7,407.00	\$2,500.00	
2	CONSTRUCTION STAKING	1	LS		\$384.00		\$432.48		\$1,500.00		\$391.00		\$381.00	\$1,500.00	
3	TRAFFIC CONTROL	1	LS		\$1,656.00		\$10,812.00		\$8,800.00		\$4,025.00		\$7,292.00	\$7,500.00	
4	EROSION CONTROL MEASURES	1	LS		\$150.00		\$318.00		\$600.00		\$460.00		\$1,502.00	\$500.00	
5	DEMOLISH SIDEWALK	137	SF	\$1.46	\$200.02	\$3.18	\$435.66	\$5.00	\$685.00	\$2.30	\$315.10	\$8.25	\$1,130.25	\$5.00	\$685.00
6	DEMOLISH PHONE BOOTH	1	LS		\$150.00		\$318.00		\$350.00		\$230.00		\$435.00	\$500.00	
7	REMOVE AND STORE BRICK BAND PAVERS	28	SF	\$7.14	\$199.92	\$4.45	\$124.60	\$3.50	\$98.00	N/A	N/A	\$18.00	\$504.00	\$10.00	\$280.00
8	DEMOLISH EXISTING TREE AND REMOVE/SALVAGE TREE GRATE	1	LS		\$150.00		\$412.13		\$200.00		\$460.00		\$1,024.00	\$750.00	
9	NEW CONCRETE SIDEWALK	162	SF	\$7.29	\$1,180.98	\$10.18	\$1,649.16	\$12.50	\$2,025.00	\$8.05	\$1,304.10	\$7.00	\$1,134.00	\$10.00	\$1,620.00
10	RESTORE AND ADD NEW BRICK BANDS	37	SF	\$15.00	\$555.00	\$27.98	\$1,035.26	\$17.00	\$629.00	\$12.43	\$459.91	\$35.00	\$1,295.00	\$15.00	\$555.00
11	ARCH FOUNDATION AND BASE WITH BRICK AND SANDSTONE	2	EA	\$6,093.00	\$12,186.00	\$7,292.38	\$14,584.76	\$8,500.00	\$17,000.00	\$1,667.50	\$3,335.00	\$10,513.00	\$21,026.00	\$1,650.00	\$3,300.00
12	STEEL ARCH	1	LS		\$19,778.00		\$25,880.00		\$39,000.00		\$30,793.55		\$34,000.00	\$58,500.00	
TOTAL FOR OPTION #1					\$55,799.92		\$62,234.85		\$75,887.00		\$67,786.66		\$77,130.25	\$78,190.00	
TOTAL ENTERED ON BID FORM FROM CONTRACTOR					\$55,800.00		\$62,234.40		\$75,887.00		\$67,786.75		\$77,130.25	\$78,190.00	
OPTION 2: GATEWAY ARCH WITH STREET IMPROVEMENTS															
1	GENERAL CONDITIONS AND MOBILIZATION	1	LS		\$19,210.00		\$8,140.80		\$7,000.00		\$30,096.00		\$8,767.00	\$3,500.00	
2	CONSTRUCTION SURVEY	1	LS		\$474.00		\$534.24		\$3,000.00		\$874.00		\$470.00	\$2,000.00	
3	TRAFFIC CONTROL	1	LS		\$1,695.00		\$12,720.00		\$12,000.00		\$4,945.00		\$9,965.00	\$10,000.00	
4	EROSION CONTROL MEASURES	1	LS		\$150.00		\$636.00		\$1,000.00		\$460.00		\$1,502.00	\$500.00	
5	DEMOLISH CURB AND GUTTER	90	LF	\$5.55	\$499.50	\$6.51	\$585.90	\$5.00	\$450.00	\$3.45	\$310.50	\$13.50	\$1,215.00	\$10.00	\$900.00
6	DEMOLISH SIDEWALK / RAMP	523	SF	\$1.08	\$564.84	\$4.12	\$2,154.76	\$4.00	\$2,092.00	\$2.30	\$1,202.90	\$5.00	\$2,615.00	\$5.00	\$2,615.00
7	DEMOLISH STORM INLET TOP	2	EA	\$101.00	\$202.00	\$316.73	\$633.46	\$175.00	\$350.00	\$287.50	\$575.00	\$618.00	\$1,236.00	\$450.00	\$900.00
8	DEMOLISH ASPHALT	76	SY	\$8.84	\$671.84	\$13.58	\$1,032.08	\$30.00	\$2,280.00	\$124.83	\$9,487.08	\$23.00	\$1,748.00	\$18.50	\$1,406.00
9	DEMOLISH PHONE BOOTH	1	EA	\$150.00	\$150.00	\$318.00	\$318.00	\$350.00	\$350.00	\$230.00	\$230.00	\$435.00	\$435.00	\$500.00	\$500.00
10	REMOVE AND STORE BRICK BAND PAVERS	36	SF	\$4.00	\$144.00	\$4.45	\$160.20	\$3.50	\$126.00	N/A	N/A	\$15.50	\$558.00	\$10.00	\$360.00
11	REMOVE, STORE AND RESET TREE GRATE	1	LS		\$282.00		\$127.20		\$600.00		\$230.00		\$481.00	\$750.00	
12	REMOVE, STORE AND RESET DECORATIVE STREET LIGHTS	2	EA	\$283.00	\$566.00	\$826.80	\$1,653.60	\$450.00	\$900.00	\$1,207.50	\$2,415.00	\$1,120.00	\$2,240.00	\$750.00	\$1,500.00
13	3' TYPE 13C STORM INLET	2	EA	\$1,603.00	\$3,206.00	\$4,411.30	\$8,822.60	\$2,000.00	\$4,000.00	\$3,220.00	\$6,440.00	\$2,441.00	\$4,882.00	\$3,750.00	\$7,500.00

